Release Summary Sheet

Contract (PO) Number: 21256

Release Number: 30

Specification Number: 70920

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DEPT OF WATER JOC SITE WORK CONSTRUCTION

Dollar Amount of Release: $44,960.47

Release Description: DEPT OF WATER JOC SITE WORK CONSTRUCTION

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025
Submission Date:



CITY OF CHICAGO c M
BLANKET RELEASE opy (

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
312712012 21256 30 70920 50167025 A 1
DELIVER TO: 88-D40 ORDERED FROM:
D40 FH PASCHEN SN NIELSEN&ASS LLC
CHIEF WATER ENGINEER'S OFFICE 5515 N. EAST RIVER ROAD (EFT)

1000 E OHIO ST
CHICAGO IL 60611
Chicago, IL CHICAGO, IL 60656

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 312-742-3614
PO DESCRIPTION: DEPT OF WATER JOC SITE WORK CONSTRUCTION

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 21256

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY Uom cosT TOTAL COST
1 1 96896 44,960.47 usb 1.00 44,960.47

DEPT OF WATER JOC SITE WORK CONSTRUCTION
REQ# 69072; S-10-007.B-3/ SOUTH WATER PURIFICATION PLANT STORAGE TANK NO. 722; PO#

21256
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 010 OF05 0882020 5022 220540 W706 50013151 000000 00000 0000 44,960.47
1 SHIPMENT TOTAL: 44,960.47
RELEASE TOTAL: 44,960.47
NATURE DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order and associated Receipt{s). Submit the original invoice.
to the Office of the City Comptroller, Invoice Intake Division, 33 N. LaSalle, Room 700, Chicago, IL 60602.
Mark all packages and papers with the purchase number.Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consuiting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



To: Departrﬁent of Water Management

Date: March 15, 2012
Sub Order Total: 44,960.47

Disclosure of Retained Parties

A. Definitions and Disclosure Reguirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and atterneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the refationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behaif of any person other than himseif undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Cerdification

Contractor hereby certifies as follows:

-

. This Disciosure relates to the following transaction:

Project name: $-10-007.B-3 SWPP Polymer Storage Tank 722 Roof Removal & Replacement
Specification,loan or other identifying number: 21256
2. Name of Contractor: City of Chicago - DOWM - FH Paschen, SN Neilsen

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
BUSINESS WBE (attorney,lobbyist, whether paid
Name ADDRESS or Non subcontractor,etc.) $ or estimated)
Spectrum Contracting Corp. Non Subcontractor $38,000.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED,

4.The Contractor Understands and agrees that the city may rely on the information provided hersin and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

hat | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

der thiz Penalties of perjury , | cer}j
relevant nformaﬁ7 has peen wit y , /
. 17

Name (Type or Print)

Subscribed and sworn to before me o

ec _ I,

nf (0o Mm’” (= ‘ OFFICIAL SEAL <
ﬁééwbt@i i y)u’d@[m&é C ; ELLEN M GNIADECKI

Y PUBLIC- STATEOF ILLINOIS § !
@Sigmm F NWE;ROMMlss\ON EXPIRES:A2122M2 &

AR

PPV VO VYV v
s A ARAARAARAARIRAARARIINIS
RS RINTTT

Disclosure Statement




DEPARTMENT OF WATER MANAGEMENT

CITY OF CHICAGO
Blw 3/t6

Ms. Jamie L. Rhee 03/09/2012
Chief Procurement Officer

Department of Procurement Services

City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

Subject: Job Order Contract - Department of Water Management
Project Description:  SWPP Polymer Storage Tank 722 Lining Repair

Project No: S-10-007.B-3

Contract No: 21256

Spec. No: 70920

Estimated Cost: $90,000.00

Funding No.: 010-0F05-0882020-5022-220540-W706-50013151

Dear Ms. Rhee:

This Department is requesting that the Contractor remove and dispose of the existing 7 1/2" thick reinforced
concrete top slab. Inspect and repair as necessary the top of tank walls that remain for structural adequacy to
support a new reinforced concrete top slab. Drill and epoxy grout steel dowels into the top of the tank walls.
Construct new reinforced concrete top siab to the same elevation as adjacent Tank 721.

Estimated duration of this Project is (3) three Months.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this
work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved
memorandum of authorization. For any further information concerning this matter, contact Richard Patrick,
Bureau of Engineering Services at 744-5067.

gk

for Thomas H. Powers P.E\
Commissioner

1000 EAST OHIO STREET, CHICAGO, ILLINOIS 60611



w5 City of Chicago

sl Department of Water Management
/1000 East Ohio Street

" Chicago, 11 60611

JOC Work Order #: S-10-007.B-3 Date: March 09, 2012
Location:
WorkOrder Title: SWPP Polymer Storage Tank 722 Lining Repair

Independent Cost Estimate - CSI

Estimate Sub-Total 90,000.00
Overhead 0.00
Profit 0.00
Estimate Total 90,000.00

09 March 2012 Page 1 of 1



The Department of Water Management

JOC Approval Letter
Utilizing JOC For City Construction Projects

Project No: £-10-007.B-2
SWPP Polymer Storage Tank 722 Lining Repair

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

Remove the existing tank lining system, demolish and replace existing deteriorated top slab, finally reline the tank
with the specified chemical resistant lining system.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

This tank was taken out of service and Phase "A" work has begun. This work is the result of concrete deterioration
the extent of which was discovered after construction work began under Phase "A".

If the project is a one trade project, please provide additional explanation of why it would not be in the city's
best interest to do the project under JOC.

N/A.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A.

If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

N/A.
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MEMORANDUM

JOC Emergency SWPP Alum Storage Tank 722
Lining Repair

T0:
COPIES:
FROM:
DATE:

Burt Rezko
File
Sam Wit, Ross Sweeny

3/12/12

The following is proposed for e-mail to Rich Butler and Bryon Whittaker in order to describe
the emergency at SWPP per procedures defined by DPS memorandum dated 7/14/2010:

1.

Project Location SWPP Tank 722

This is an emergency request to DPS for approval of the MOA and SOR for Phase
“B” of JOC project number S-10-007.A-3. Phase “A” construction start date was
February 15, 2012. Phase “A” SOW included removal of existing deteriorated liner
system, test existing interior concrete surfaces for soundness, and remove existing
soft unsound and deteriorated concrete. During concrete removal work on this tank’s
top slab, the depth of soft unsound concrete was nearly full depth of the top slab and
therefore demolition and reconstruction of the entire top slab will be necessary.
Phase “B” SOW will include labor and material to perform a full depth concrete
repair. Original unused concrete repair quantities in Phase “A” will not be billed for,
under that phase.

Type of Work to be Completed

This Department is requesting that the JOC Contractor remove and dispose of
existing 7 %2” thick reinforced concrete top slab of Tank 722. Inspect and repair as
necessary the top of the existing tank walls that remain for structural adequacy to
support a new reinforced concrete top slab. Drill and epoxy grout steel dowels into
top of the tank walls. Construct new reinforced concrete top slab to the same
elevation as adjacent Tank 721.

Nature of Emergency

Existing concrete ceiling is a safety hazard for Contractor's workforce already inside
the tank structure working. Due to severe deterioration and as a result of concrete
removal work already performed, the slab has been weakened further.

The repairs must be made now while confined space safety personnel are present
on site for other tank relining work in progress and occurring simultaneously. It is not
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JOC EMERGENCY SWPP ALUM STORAGE TANK 722 LINING REPAIR

clear how long the remaining top concrete slab can survive without collapsing into
the tank structure.

Estimated Cost of the Emergency

The Department does not intend 1o start this work without an approved cost proposal
which is anticipated to be approximately $90,000.00.

Contractor Who Will Be Doing the Repair Work

F.H. Paschen the Department's JOC Contractor will be performing this work.
Department Contact Name and Number
Please contact Richard Patrick at (312) 742-3614 or Sam Wit at (312) 742-0747.




